

[Bidders are able to apply branding to the title page and include logos in headers and footers, so long as the title page and other information in this template is clearly visible]

**Wales and Borders Rail Service and
South Wales Metro**

Final Tender for [insert Bidder name]

Volume 7: Stations

DRAFT - CONFIDENTIAL

[Insert date]

Contents

1.	R7.1 Strategy for improving stations.....	1
2.	R7.2 Committed spend on station improvements - WCB.....	1
3.	R7.2 Committed spend on station improvements - CVL	3
4.	R7.3 Minimum standards by station type.....	5
5.	R7.4 Universal access toilets.....	6
6.	R7.5 Initial Station Social and Commercial Development Plan	6
7.	R7.6 Incorporating new stations - WCB.....	6
8.	R7.7 New stations - CVL.....	7
9.	R7.8 Station Alliance Board proposals	8

1. **R7.1 Strategy for improving stations**

1.1 [Insert Response]

2. **R7.2 Committed spend on station improvements - WCB**

RV initiatives

2.1 [List]

Committed spend

2.2 [Populate table below showing spend in 2017/18 real prices]

2.3 [Insert rows as appropriate]

3. **R7.2 Committed spend on station improvements - CVL**

RV initiatives

3.1 [List]

Committed spend

3.2 [Populate table below showing spend in 2017/18 real prices]

3.3 [Insert rows as appropriate]

4. **R7.3 Minimum standards by station type**

Part A: Station facilities

Station Type	Staffed - Ticket Office	Ticket Vending Machines	Ticket Validators	Passenger Information Systems	Staff at stations	Automatic Ticket Gates	Retail	Accessibility	Toilets	Litter Bins	Waiting rooms and shelters	Car parking spaces	Cycle parking spaces	Interchange facilities	CCTV and other security measures
A	[inc hours of opening]														
B															
C															
D															
Extra 1															
Extra 2															
Extra 3															

4.1 [You may refer out to text to explain key items to save space]

Part B: Percentage stations compliant

Station Type	FY18-19	FY19-20	FY20-21	FY21-22	FY22-23	FY23-24	FY24-25	FY25-26	FY26-27	FY27-28	FY28-29	FY29-30	FY30-31	FY31-32	FY32-33
A	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%
B	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%
C	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%
D	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%
Extra 1	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%
Extra 2	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%
Extra 3	%	%	%	%	%	%	%	%	%	%	%	%	%	%	%

Part C: Delivery plan for committed work

4.2 [Insert response for each Station Type]

5. R7.4 Universal access toilets

5.1 [Insert response]

6. R7.5 Initial Station Social and Commercial Development Plan

6.1 [Insert response]

7. R7.6 Incorporating new stations - WCB

Llanwern

7.1 [Insert response]

Cardiff Parkway

7.2 [Insert response]

Miskin

7.3 [Insert response]

8. R7.7 New stations - CVL

8.1 [Repeat responses requested in 8.2, 8.3 and 8.4 below for each new station]

8.2 [Populate table for each new station]

Station name/Location	Station Type	Construction start date	Opening date	Weekday services	Saturday Services	Sunday Services	Included in CVL Concept Design (yes/no)	Funding	Capital budget (£)	Funding source
Station name	Description	E.g. C	E.g. 01.05.2019						[0,000k]	

8.3 [Insert response]

Estimate of abstracted demand

8.4 [Insert response]

9. **R7.8 Station Alliance Board proposals**

9.1 [Insert response]